

STATEMENT OF WORK

Project: AllThePower – Podcast Content Automation Platform

Prepared by:

Russell Nomer Consulting

Principal: Russell Nomer, CISSP, ITIL



Date: July 17, 2026

Client:

David Chametzky

1. Project Overview

Russell Nomer Consulting will design and deliver the **Foundational Architecture and Orchestration Engine** for **AllThePower**, a professional podcast content automation platform.

Long-Term Vision

The complete AllThePower system is designed to enable a single recording to be automatically processed into multiple high-quality, distribution-ready assets, including cleaned audio episodes, YouTube cuts, short-form vertical clips, social media content, show notes, blog drafts, and guest media packs.

This Engagement's Focus (Phase 1)

This initial Statement of Work focuses exclusively on building the foundational architecture and orchestration engine required to support the long-term vision. This phase delivers the core structural foundation of the system — a clean, maintainable Next.js application featuring a resilient finite state machine, strict service/repository layering, optimistic locking, and strong auditability. This foundation is the critical prerequisite before integrating external AI generation and media processing capabilities in future phases.

2. Scope of Work

Phase 1A – Architecture & Planning

- Development of a detailed, executable implementation plan using structured Planning Mode.
- Design of the core domain model, Episode Finite State Machine with optimistic locking, and supporting data structures.
- Architecture for Authentication (AuthProvider), Repository/Service layering, and transaction management.
- Creation of three Architectural Decision Records (ADRs).
- Definition of verification and testing strategy.

Phase 1B – Core Pipeline Infrastructure Delivery

- Full implementation of the approved foundational architecture.
- Delivery of the core web application and backend infrastructure deployed on Replit.
- Implementation of the Episode Finite State Machine, AuthProvider, core repositories, service layers, and Transaction Manager.
- Verification that the system can securely track and manage episode lifecycles and state changes.

3. Technology Stack & Hosting

- **Development Environment:** All development work will be performed inside **Replit**.
- **Hosting:** The application will be hosted on **Replit** using Autoscale deployments.
- **Primary Technology Stack:** Next.js 15 (App Router), TypeScript, Tailwind CSS, shadcn/ui, Zod, Replit PostgreSQL, and Drizzle ORM.

All third-party infrastructure costs, including Replit Autoscale usage and database consumption, are the sole responsibility of the Client. The Client will provide a payment method directly to Replit for these services.

4. Deliverables

- Detailed Phase 1A Implementation Plan
- Three Architectural Decision Records (ADRs)
- Working Core Pipeline Infrastructure deployed on Replit
- Verification script and documentation
- Environment configuration (.env.example)
- Project handover documentation and walkthrough

5. Timeline

- **Phase 1A (Planning):** 3–5 business days after project kickoff
- **Phase 1B (Implementation):** 10–15 business days after client approval of the Phase 1A plan

The timeline assumes Client feedback is provided within **48 business hours** of receiving deliverables. Delays beyond this period will result in a day-for-day extension of the project timeline.

6. Pricing & Payment Terms

Upfront Development Fee: \$7,500

- 50% (\$3,750) due upon signing of this SOW
- 50% (\$3,750) due upon delivery and acceptance of the Core Pipeline Infrastructure

Revenue Share

The Client agrees to pay Russell Nomer Consulting **20% of gross revenue** generated by the AllThePower product. Payments will be made monthly within fifteen (15) days following the end of each calendar month and will continue for the commercial life of the product, **including in the event of any sale, transfer, or assignment of the product or its underlying intellectual property to a third party.**

The Client agrees to provide read-only access to the primary payment processor or quarterly financial statements upon request. Russell Nomer Consulting reserves the right to audit revenue records once per calendar year.

7. Ongoing Maintenance, Support & Development

Following delivery of the Core Pipeline Infrastructure, ongoing work will be provided under the following terms:

- **Monthly Retainer:** \$2,500 per month (includes up to 10 hours of maintenance and support)
- **Additional Hours:** Billed at **\$225 per hour**
- **New Feature Development:** Billed at **\$225 per hour** (or fixed price when appropriate)

A separate Maintenance & Support Agreement will be executed upon delivery.

8. Intellectual Property

Upon full payment of the upfront fee, the Client shall own all intellectual property created under this engagement, **excluding** open-source components, third-party libraries, and pre-existing generalized architectural patterns retained by Russell Nomer Consulting. These excluded items are licensed to the Client on a perpetual, royalty-free basis.

9. Assumptions & Exclusions

Included in Scope:

- Architecture, planning, and implementation of the Foundational Architecture and Orchestration Engine
- Setup of Replit hosting and database environments (labor and configuration only)
- Verification testing of the state machine and core architecture

Excluded from this SOW (to be addressed in future phases or change orders):

- AI integrations, media processing, or video/audio rendering features (e.g., FFmpeg, clipping, transcription)
- Third-party publishing integrations (YouTube, Captivate, Notion, etc.)
- File storage integrations (Google Drive, S3, etc.)
- Custom UI/UX design or marketing websites beyond the minimum interface needed to verify core functionality
- Payment processing, billing systems, or multi-tenant features
- All third-party infrastructure and Replit usage costs (Client's responsibility)

10. Acceptance Criteria

The project will be considered complete when:

- All verification steps defined in the Phase 1A plan have passed
- The Human Checkpoint for authentication has been implemented
- No layering violations exist in the codebase
- The Core Pipeline Infrastructure is successfully deployed and running on Replit
- The Client has received all deliverables and a final walkthrough

If the Client does not report any material defects or deviations from the Acceptance Criteria within **five (5) business days** of delivery, the project shall be deemed automatically accepted, and the final invoice will become immediately due.

11. Terms & Conditions

This Statement of Work is subject to the Master Services Agreement executed concurrently with this SOW.

Acceptance

Russell Nomer Consulting

Signature: _____

Date: _____

Name: Russell Nomer, CISSP, ITIL

Client

Signature: _____

Date: _____

Name: David Chametzky